
Pre-Bid meeting

Monday - January . 6th .2025



Implementing Agency Palestinian Water Authority

Project Water Security and Resilience Program (WSRP) 
(P176025) 

Board Approval Feb – 27 - 2023

Closing Date (revised) Nov- 30 - 2028

PDO
Improve the reliability and quality of water supply services in 
selected areas and to strengthen the operational performance of 
sector institutions in the Palestinian Territories. 

Components

Component 1: Improvement of Water and Wastewater Infrastructure and 
Service Management  
Component 2: Improvement of Performance of Water Sector Institutions  
Component 3: Project Management and Monitoring 
Component 4: Contingent Emergency Response Component (CERC)

Water Security and Resilience Program 

(WSRP SOP-1)



Component
1

Jenin Bulk 
Water 
Supply 

System: 

Package 1: Construction of Water Transmission Pipelines between 

Salem and Al Jalameh and Main Booster Pump Station. 

Package 2: Construction of Water Transmission Pipelines between 

Main Booster Pump Station to the Regional Water Tank (including 

the regional water tank 6,000 m3) 

Construction 
of Water 
Distribution 
Systems in 
Northeast 

Jenin

• Package 3: Construction of Water Distribution Systems in Villages 

in North East Jenin Including the HH Connections: 

• Lot 1: Construction of Water Distribution System in Deir Abu Daeif in 
North East Jenin

• Lot 2: Construction of Water Distribution System in Beit Qad, Jalboun and 
Arabuna in North East Jenin

Water Security and Resilience Program 

(WSRP SOP-1)



Package 
2
-

Scope of 
Work

Construction of Water Transmission Pipelines 

between Main Booster Pump Station to the Regional 

Water Tank - Length = 13KM 

The Regional Water Tank - The regional water tank 

6,000 m3

NE Villages service 
connection chamber. 

Al Marah tank 
isolation valve 

chamber. 

Flow Monitoring 
chamber No.1 

7 Washout 
chambers. 

22 Air release 
valve chambers 













Component 1: 
Improvement of 

water and 
wastewater 

infrastructure
-

Procurement Plan

Package 1

 Construction of Water 

Transmission Pipelines 

between Salem and Al Jalameh

and Main Booster Pump 

Station.

 The issuance Date of the BDs  

(Nov – 27 - 2024). 

 Bid Submission Date of the 

BDs (Feb – 24 – 2025)

 Construction of Water 

Transmission Pipelines 

between Main Booster Pump 

Station to the Regional Water 

Tank (including the regional 

water tank 6,000 m3) 

 The issuance Date of the BDs  

(Dec – 15 - 2024). 

 Bid Submission Date of the BDs 

(Mar– 11 – 2025)

Package 2

 Northeast Villages 

Water Distribution 

System. 

 The expecting  

issuance Date of the 

BDs  (this week)

 Bid Submission Date 

of the BDs (*)

Package 3

Water Security and Resilience Program 

(WSRP SOP-1)



5

6

Specifications

Environmental 
and Social 

Impact 
Assessment 

(ESIA)

Geotechnical 
Report and 

Permits

7

PWA 
Proposed 

DAAP 
Members
DAAB
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A site visit conducted by the Employer shall be organized.

Date: 08/01/2025. 

Time: 10:30 AM Local Time. 

Address: Al Jalameh entrance, Jenin, West Bank 



Questions and Discussion 

Thank You
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